

FINAL TABULATION SHEET - MECHANICAL CONSTRUCTION
ITB #26-04-GR - BERKS COUNTY AGRICULTURAL CENTER FACILITY UPGRADES – PHASE 2

ITB Opening Date: 9/29/2026

Vendor Name	AIS, Inc dba Heisey Mechanical	Burkhardt Mechanical Inc	Engineering Excellence NA, LLC dba Berkshire Mechanical and Denny's Electric Service	JBM Mechanical, Inc	Leibold, Inc	Tri-County Mechanical, Inc	Vision Mechanical
BASE BID							
Base Bid - Mechanical Construction	\$ 1,803,192.00	\$ 1,691,000.00	\$ 1,759,750.00	\$ 1,080,000.00	\$ 2,287,000.00	\$ 1,600,000.00	\$ 2,018,000.00
QUANTITY ALLOWANCES							
Description	Price	Price	Price	Price	Price	Price	Price
Quantity Allowance MC-1: Five Hundred (500) pounds of galvanized metal duct work	\$ 1,590.00	\$ 4,700.00	\$ 4,400.00	\$ 6,500.00	\$ 6,170.00	\$ 6,500.00	\$ 4,375.00
Quantity Allowance MC-2: Three (3) additional thermostat devices	\$ 600.00	Not provided	\$ 742.50	\$ 3,000.00	\$ 450.00	\$ 3,600.00	\$ 2,250.00
Quantity Allowance MC-3: One Hundred (100) hours of Journeyman Mechanical Time	\$ 11,000.00	\$ 14,000.00	\$ 12,500.00	\$ 11,100.00	\$ 10,194.00	\$ 15,209.00	\$ 15,400.00
UNIT PRICES							
Description	Price	Price	Price	Price	Price	Price	Price
Unit Price MC-01: Additional Galvanized Sheet Metal Ductwork w/Acoustical Liner / Unit price per 100 pounds	\$ 318.00	\$ 2,100.00	\$ 1,760.00	\$ 1,300.00	\$ 6,865.00	\$ 1,500.00	\$ 8.75
Unit Price MC-02: Wall-Mounted DDC Temperature Sensor / Unit Price per device	\$ 700.00	Not provided	\$ 247.50	\$ 1,000.00	\$ 1,500.00	\$ 1,200.00	\$ 750.00

Note: Bids have not yet been examined to verify reponsiveness. Such examination may result in the rejection of a bid's line item(s) or the rejection of an entire bid.

George M. Rodrigues 09/30/2026